

Subject: Pre-bid Consultation Meeting with the bidders regarding appointment of Consultant for Impact Evaluation of Sub Mission on Agriculture Mechanization (SMAM)- Additional information

Central Farm Machinery Training and Testing Institute, Budni (M.P.) Number of State-wise trainees trained during 2017-18 and 2018-19

State	Year	
	2017-18	2018-19
Arunachal Pradesh	12	0
Andhra Pradesh	3	1
Assam	2	1
A & N Islands	0	0
Bihar	58	20
Chandigarh	0	21
Chhattisgarh	145	59
Delhi	1	0
Gujarat	17	43
Goa	0	0
Haryana	18	21
Himachal Pradesh	4	2
Jammu & Kashmir	1	0
Jharkhand	3	7
Kerala	1	6
Karnataka	7	24
Lakshadweep	0	0
Madhya Pradesh	2021	1986
Maharashtra	204	380
Manipur	0	0
Mizoram	0	0
Meghalaya	0	0
Nagaland	0	0
Orissa	14	15
Punjab	12	26
Pondicherry	0	0
Rajasthan	186	121
Sikkim	4	20
Tripura	1	0
Tamil Nadu	38	31
Uttar Pradesh	226	220
West Bengal	17	13
Uttarakhand	7	16
Telangana	2	0
Total	3004	3033

State-wise Trainees Trained at SRFMTTI, Anantapur during 2017-18 and 2018-19

Sl.No.	Name of State	2017-18	2018-19
1.	Andhra Pradesh	1277	1360
2.	Tamil Nadu	429	295
3.	Karnataka	469	577
4.	Maharashtra	42	38
5.	Sikkim	--	3
6.	Bihar	11	11
7.	Uttar Pradesh	07	9
8.	West Bengal	11	11
9.	Rajasthan	10	4
10.	Kerala	59	31
11.	Madhya Pradesh	19	9
12.	Uttarakhand	--	0
13.	Assam	04	1
14.	Jharkhand	07	0
15.	Telangana	250	338
16.	Delhi	--	1
17.	Punjab	04	0
18.	Haryana	04	1
19.	Chattisgarh	79	44
20.	Gujarat	02	6
21.	Meghalaya	01	2
22.	Arunachal Pradesh	02	0
23.	Manipur	07	4
24.	Mizoram	01	1
25.	Tripura	01	3
26.	Jammu & Kashmir	--	0
27.	Goa	--	0
28.	Himachal Pradesh	--	2
29.	Andaman & Nicobar	--	0
30.	Nagaland	--	0
31.	Odisha	40	3
32.	Arunachal Pradesh	2	0
	Total	2738	2754

State-wise Trainees Trained at NRFMTTI, Hisar during 2017-18 and 2018-19

State	Year	
	2017-18	2018-19
Arunachal Pradesh	03	02
Andhra Pradesh	03	12
Assam	12	15
A & N Islands	-	-
Bihar	27	22
Chandigarh	-	-
Chhattisgarh	39	132
Delhi	-	02
Gujarat	23	90
Goa	-	-
Haryana	1867	1630
Himachal Pradesh	01	-
Jammu & Kashmir	34	20
Jharkhand	01	0
Kerala	02	40
Karnataka	-	-
Lakshadweep		
Madhya Pradesh	102	172
Maharashtra	333	261
Manipur	03	01
Mizoram	-	01
Meghalaya	01	02
Nagaland	-	-
Orissa	09	25
Punjab	38	13
Pondicherry	-	-
Rajasthan	77	57
Sikkim	03	01
Tripura	-	02
Tamil Nadu	-	86
Uttar Pradesh	327	435
West Bengal	17	64
Uttarakhand	07	14
Telangana	02	05
Total	2931	3104

State-wise Trainees Trained at NERFMTTI, Biswanath Chariali (Assam) during 2017-18 and 2018-19

Sl.No.	Name of State	2017-18	2018-19
1.	Andhra Pradesh	00	10
2.	Tamil Nadu	-	-
3.	Karnataka	01	00
4.	Maharashtra	48	84
5.	Sikkim	00	01
6.	Bihar	09	09
7.	Uttar Pradesh	05	27
8.	West Bengal	03	06
9.	Rajasthan	05	04
10.	Kerala	-	-
11.	Madhya Pradesh	66	45
12.	Uttarakhand	-	-
13.	Assam	733	587
14.	Jharkhand	-	-
15.	Telangana	00	00
16.	Delhi	-	-
17.	Punjab	00	00
18.	Haryana	00	12
19.	Chattisgarh	33	86
20.	Gujarat	12	11
21.	Meghalaya	00	01
22.	Manipur	01	52
23.	Mizoram	00	04
24.	Tripura	01	00
25.	Jammu & Kashmir	-	-
26.	Goa	-	-
27.	Himachal Pradesh	-	-
28.	Andaman & Nicobar	-	-
29.	Nagaland	20	41
30.	Odisha	01	04
31.	Arunachal Pradesh	78	04
	Total	1094	1008

- **The proposed time frame for Impact Evaluation is mentioned as 07 (seven) months (page No.40). This is a typographical error which may be read as 06 (six) months.**
- **Date of Deliverable Timelines may be read as follow**

Sl.No.	Work	Deliverable Timelines	Deliverable Timelines (May be read as below)
1.	Award of Contract to the Consultancy	01.10.2019	01.10.2019
2.	Submission of draft report	February 2019	February 2020
3.	Submission of final report within ten days of receiving comments from the Ministry in respect of draft report	March 2019	March 2020

(A.K. Upadhyay)
AC (M&T)